
Statement Of Work 
Project Name:  Rome Site Improvements 

Project No.:  528A7-15-720 
4/27/2016 

 
The Donald J. Mitchell Rome VA Outpatient Clinic has a need to replace approximately 9,000SF 

of sidewalk as well as replace the site drainage system utilizing the existing site drainage 

utilities and install physical security features. 

Scope of Services: 

Base Bid: The contractor shall provide all labor, materials, equipment and construction 

management to complete the following exterior improvements in accordance with drawings and 

specifications: 

a. Demolition, removal and disposal of existing concrete and asphalt sidewalks and 

concrete curbing. 

b. Installation of new concrete sidewalks, granite curbing, ADA compliant curb ramps 

and associated detectable warning strips, as well as installation of pavement at 

disturbed parking lot areas. 

c. Replacement of site drainage system utilizing the existing site drainage utilities to 

include repair of structurally sound catch basins with 100% non-shrink grout as well 

as raising and leveling catch basin frames and grates to grade. Demolition, removal 

and disposal of failing catch basins and replace with new precast catch basins.  

d. Restripe all pavement areas to include additional curb ramp crosswalks.  

e. Installation of passive barriers and hardscaping including nine stationary bollards and 

two boulders capable of stopping a 4,000 pound vehicle at a speed of 30 miles per 

hour. 

f. Installation of topsoil, vegetation and general landscaping.  

g. Repair fire hydrant distribution line in general location, distribution line is at a 

minimum depth of 5’-0”.  

Bid Alternate #1: The contractor shall provide all labor, materials, equipment and construction 

management to remove and replace the existing stone embankment as follows in accordance 

with drawings and specifications: 

a. Remove and salvage undamaged granite pavers for reuse. Demolition, removal and 

disposal of existing stone embankment to extent shown on drawings.  

b. Installation of concrete seating wall, drainage and salvaged granite pavers as shown.   

Period of Performance: 

All areas of the Rome CBOC are expected to be occupied during construction. The contractor 

may work days or weekends and shall submit a schedule to ensure timely completion of work. 

The anticipated completion of the project is 90 calendar days after the “Notice to Proceed” 

(NTP).  

1. Base Bid: The anticipated completion of this bid item is 90 days after the “Notice to 

Proceed” (NTP). 

2. Bid Alternate #1: The anticipated completion of this bid item is 90 days after the “Notice 

to Proceed” (NTP). 


